



CITY OF MORGAN HILL

SEALED BID OPENING LOG SHEET

Project: 4th and Monterey Signal Project

Project Manager: Scott Creer

Date: 3/2/17

Time: 2:00 PM

<u>St. Francis Electric LLC</u>	\$ <u>432,100</u>
<u>Tennysan Electric Inc</u>	\$ <u>397,720</u>
<u>Rosendin Electric Inc</u>	\$ <u>314,977</u>
<u>Mike Brown Electric Co.</u>	\$ <u>306,430</u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>
<u> </u>	\$ <u> </u>

Signed:
Angie, Gonzalez, Council Services Assistant